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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN BERNARDINO COUNTY IN
AND NEAR YUCAIPA, FROM 1.0 KM EAST OF BRYANT STREET TO 0.8 KM EAST OF MILL CREEK BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on August 26, 2004.

This addendum is being issued to revise the Project Plans and the Proposal and Contract.

Project Plan Sheets 2, 10, 11, 63 and 64 are revised.  Half-sized copies of the revised sheets are attached for substitution
for the like-numbered sheets.

In the Proposal and Contract, the Engineer’s Estimate Items 40, 57 and 59 are revised, as attached.

To Proposal and Contract book holders:

Replace pages 4 and 5 of the Engineer's Estimate in the Proposal with the attached revised pages 4 and 5
of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.Indicate receipt of this
addendum by filling in the number of this addendum in the space provided on the signature page of the
proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEERS ESTIMATE
08-358424

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 150662 REMOVE METAL BEAM GUARD
RAILING

M 160

22 150710 REMOVE TRAFFIC STRIPE M 3260

23 033311 REMOVE TRAFFIC STRIPE
(YELLOW)

M 3260

24 150722 REMOVE PAVEMENT MARKER EA 470

25 150742 REMOVE ROADSIDE SIGN EA 9

26 150771 REMOVE ASPHALT CONCRETE DIKE M 1140

27 150805 REMOVE CULVERT M 19

28 150820 REMOVE INLET EA 1

29 150823 REMOVE DOWNDRAIN M 5

30 150857 REMOVE ASPHALT CONCRETE
SURFACING

M2 400

31 151536 RECONSTRUCT FENCE (TYPE BW) M 130

32 151572 RECONSTRUCT METAL BEAM
GUARD RAILING

M 620

33 152299 RESET MILEPOST MARKER EA 4

34 152320 RESET ROADSIDE SIGN EA 3

35 152372 RELOCATE CONCRETE BARRIER
(TYPE K)

M 12

36
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 9680

37 153225 PREPARE CONCRETE BRIDGE DECK
SURFACE

M2 630

38 157560 BRIDGE REMOVAL (PORTION) LS LUMP SUM LUMP SUM

39 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

40 190101 ROADWAY EXCAVATION M3 7440

4
REVISED PER ADDENDUM NO. 1  DATED AUGUST 10, 2004



ENGINEERS ESTIMATE
08-358424

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

42
(F)

192003 STRUCTURE EXCAVATION
(BRIDGE)

M3 60

43
(F)

192020 STRUCTURE EXCAVATION (TYPE D) M3 190

44
(F)

192037 STRUCTURE EXCAVATION
(RETAINING WALL)

M3 1030

45
(F)

192051 STRUCTURE EXCAVATION (TYPE Y)
(AERIALLY  DEPOSITED LEAD)

M3 9

46
(F)

193003 STRUCTURE BACKFILL (BRIDGE) M3 17

47
(F)

193013 STRUCTURE BACKFILL
(RETAINING WALL)

M3 670

48
(F)

193031 PERVIOUS BACKFILL MATERIAL
(RETAINING WALL)

M3 70

49
(F)

049731 REINFORCED CONCRETE BACKFILL M3 44

50 194001 DITCH EXCAVATION M3 490

51
(S)

203001 EROSION CONTROL (BLANKET) M2 3000

52
(S)

203014 FIBER (EROSION CONTROL) KG 2330

53
(S)

203024 COMPOST (EROSION CONTROL) KG 3450

54
(S)

203045 PURE LIVE SEED
(EROSION CONTROL)

KG 45

55
(S)

203061 STABILIZING EMULSION
(EROSION CONTROL)

KG 330

56 260201 CLASS 2 AGGREGATE BASE M3 1080

57 390126 RUBBERIZED ASPHALT CONCRETE
(TYPE G)

TONN 2800

58 390146 ASPHALT CONCRETE (TYPE A, 12.5-
MM MAXIMUM GRADING)

TONN 460

59 033312 ASPHALT CONCRETE (TYPE A, 9.5-
MM MAXIMUM GRADING)

TONN 140

60 390189 ASPHALT CONCRETE (TYPE A, 19-
MM MAXIMUM GRADING)

TONN 1450
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